Hillpointe Construction, LLC
631 W Morse Blvd, Suite 200, Winter Park, FL 32789

SUBCONTRACT EXCERPT

Subcontract No.	SC2410315-09
Effective Date	07/01/2026
Subcontractor	Tri County Drywall Inc (V1010)
Project	2410315 Pointe Grand Columbia
Scope	Gypsum drywall hang, tape and finish, Buildings 1 through 6
Cost Code / Type	09250 / S
Original Contract	$458,000.00

Article 5. Progress payments (excerpt)
5.1 Subcontractor shall submit one application for payment per month for work completed through the last day of the month.
5.2 Contractor shall withhold retainage of ten percent (10%) of each progress payment until substantial completion.
5.3 Each application must be accompanied by a conditional lien waiver for the current payment amount. Applications received without the required waiver will not be processed.
5.4 Subcontractor may only bill for change orders that have been fully executed by both parties. Pending or proposed change orders may not appear on an application for payment. Applications that include unexecuted change orders will be returned.
Article 9. Insurance (excerpt)
9.1 Subcontractor shall maintain a current certificate of insurance on file. No payment will be released while the certificate is expired.

Change Order Log

CO	Description	Status	Date	Amount
No change orders to date.				
		Revised contract (executed COs only)		**$458,000.00**

FICTIONAL DATA prepared for a Hillpointe candidate assessment. Not a real vendor, invoice, or bank account.